Scope of Work for Park Forest Tobin Rd. #2. 2025
Start date    June 2       , 2025                Completion date  July 28         , 2025 
1) Excavate 1,450 feet of trench line at a minimum depth of 6’8”.
2) Install 1,350 feet of 8” C900 PVC pipe to AWWA standards. 
3) Installing 100 feet 6” C900 PVC pipe.
4) Installing three (4) 8” valves and one (2) 6” valve.
5) Installing four (4) 8” x ¾” saddle taps. 
6) Installing four (4) curb stops.
7) Connecting curb stops to saddle taps.
8) Connecting new curb stops to existing service lines. 
9) Connecting new 8” PVC main line to existing 8” mainline, using 45-degree couplers with thrush blocks. three (3) times. And one (1) 8” to 6”  Using concrete thrush blocks. 
10) Installing (1) fire hydrant and 6” valve to new C900 mainline.  With concrete thrush block.
11) Back fill main line with soil compaction test per El Paso County regulations.
12) Disinfect, Pressure test, and flush new mainline to CDPHE standards.
13) As-built drawing will be provided by contractor at the end of project.  
14) Project shall be completed in 56 days from start date.
This is a labor and equipment bid only.  The owner will provide all necessary parts for the installation of this project.  The owner will also provide the road cut (work in easement) permit.
All trenches will be backfilled daily. NO open trenches overnight.
Please include w-9, a copy of insurance, and bonding information.
The contractor will provide labor, equipment, traffic control, porta potties for employees, soil compaction test, as-build drawings, proof of insurance, license, and bond. Dewatering equipment.
Do not send materials bid.  
