Alternate #1:

Provide bid to schedule below in addition to the base bid.
1) Continue Tobin Rd #2 with an additional 955 feet of C-900 8” pipe.
2) 5 saddle taps with service lines and curb stops and curb stop boxes.
3) Replace one (1) 6’ bury fire hydrant and 6” valve.
4) Tie in back to existing 8” piping.
5) Traffic Control.


If Alternate # 1 is accepted, there will be an additional 20 days added to the date of completion.
