Alternate #2:

Provide bid to schedule below in addition to the base bid.
1) Continue Tobin Rd #2 with an additional 685 feet of C-900 8” pipe.
2) 3 saddle taps with service lines and curb stops and curb stop boxes.
3) Replace one (1) 6’ bury fire hydrant and 6” valve.
4) Tie in back to existing 8” piping.
5) Traffic Control


If Alternate # 2 is accepted, an additional 10 days will be added to the date of completion.
